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3CP 1 – MOBILIZATION  

 
 GENERAL 

 RELATED DOCUMENTS 

 Drawings and general provisions of the Contract, including General Conditions and Special 
Provisions, and other Technical Specification Sections apply to this Section. 

 SUMMARY 

 This Section specifies contractor is responsible for all preparatory work and operations re-
quired prior to beginning work.  

 GENERAL 

 Mobilization shall include, but not limited to, the following:  

1. Movement of personnel, tools, equipment, materials, supplies, and incidentals to the 
project site and all preparatory work.  

2. Establishment of all necessary facilities for the Contractor’s convenience 

3. Obtaining permits necessary for the execution of the work and adhere to conditions 
of existing permits. 

 USACOE 404, CDFW Streambed Alteration Agreement, and RWQCB 401 
certification have been obtained for this project 

 Revise existing or acquire a new EBRPD Encroachment Permit as required to 
cover work period and Contractor.  

4. Providing required bonds and proof of insurance.  

5. Upon completion of the work, Contractor shall remove tools, equipment, and unused 
materials and supplies from the Project site and restore all disturbed areas outside 
the Project area to their pre-construction condition.  

 Owner has the right to reject construction tools, equipment, materials, and supplies which 
are, in Owner’s opinion, unsafe, improver, or inadequate.  

1. Contractor shall bring rejected construction tools, equipment, materials, and supplies 
to an acceptable condition as approved by Owner or remove from the Project site. 

 SUBMITTALS 

 Projected Work Schedule: The Contractor will provide a Work Schedule acceptable to 
Owner or its representative, to be discussed at the pre-construction meeting, fixing the 
dates at which the various phases of work will be performed. The Contractor’s work sched-
ule shall not supersede any working days period stated in the Agreement. No payment will 
be made by Owner to the Contractor until the Work Schedule has been received and ap-
proved by the Owner’s representative/Resident Project Manager. Failure to make Work 
Schedule and/or request and receive approval of appropriate adjustments will cause 
Owner to delay payments to Contractor. 

 Detour Plan: Contractor shall provide a Marsh Creek Trail detour plan if Contractor antici-
pates trail closures during construction.  Trail closures will not be permitted without an ap-
proved trail detour plan. 
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1. Contractor shall install informational, closure and detour signs routing users.  All 
signs shall meet mutcd standards.  Signs shall be posted on marsh creek trail 30 
days prior to construction informing public about trail closures and detours resulting 
from this project.  Maintain public access to and along The Marsh Creek Regional 
Trail to the greatest extent feasible.    

 PRODUCTS (NOT APPLICABLE) 

 
 EXECUTION  

 
 PROGRESS OBSERVATIONS 

 A written notice or phone call requesting site observation shall be given to the O.R. at least 
(1) one week prior to any anticipated observation date. 

 The following progress observations are required: 

1. Observation of all on-site mock-ups prior to installation. 

2. Observation and approval of subgrade for all installations noted in this Specification, 
prior to installation. 

 


